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Addendum No. 1 Memorandum

August 17, 2017
District Contracts / Final Plans

Vanita Saini, Project Manager
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Addendum Number 1 - Letting (mo./yr.) 3/2018
Financial Project ID 409354-2-52-01 (Lead number only)
Proposal/Contract ID E4544

Federal Funds: [[JNo [Yes Federal Aid No. 0951-697-I
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RFP, pgs. iv&v 817117 Updated the Attachments listing as follows:

B. Division | Design-Build Specifications (Draft), which
includes the following Modified Special Provisions:

Preservation of Property (Article 7-11)

Damage Recovery (Section 8)—Perding

Recovery of Lost Toll Revenue (Section 8-10)

Incentive-Disincentive Milestone (Section 8-13.1)

Incentive-Disincentive Detour Rental (Section 8-13.2)

Incentive-Disincentive Lane Rental (Section 8-13.3)

o ¢ o ¢ © @

F. Value-Added Developmental-SpecificationsNot Used
+—Malue-Added-Bridge-Components{BEV4ZE-{Pending)

P. Technical Special Provisions
e Chemical Vegetation Control
o Value Added Bridge Components
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Section | - Introduction, Airport Requirements has been revised
as follows:

“Further explanation of FAA coordination items are provided
below.

1. FAA Form 7460-1

The Design-Build Firm shall obtain determinations by submitting
FAA Form 7460-1 via this website: .
https://oeaaa.faa.gov/oeaaalexternal/portal.isp

Prior to submitting the form, the Design-Build Firm is encouraged
to become familiar with the foliowing documents:

e 14 CFR Part 77 “Safe, Efficient Use, and Preservation of
the Navigable Airspace”

e 14 CFR Part 25, "Airworthiness Standards: Transport
Category Airplane”

* FAA Advisory Circular (AC) 150/5300-13 "Airport Design”,
latest edition

e FAA Order 8260.3C “United States Standard for Terminal
Instrument Procedures (TERPS)”

e FAA Order 8260.58A “United States Standard for
Performance Based Navigation Instrument Procedure
Design” ‘

* FAA Order 6750.16E “Siting Criteria for Instrument Landing
Systems”

s FAA Order 6820.10 "VOR, VOR/DME and VORTAC Siting
Criteria”

» FAA Order 6310.6 “Primary/Secondary Terminal Radar
Siting Handbook”

¢ FAA Order 6340.15 “Primary/Secondary En Route Radar
Siting Handbook”

e FAA Order 6560.20B “Siting Criteria for Automated
Weather Observing Systems (AWOS)"

o FAA Order 6560.21A “Siting Guidelines for Low Level
Windshear Alert System (LLWAS) Remote Facilities”

e FAA Order JO 6850.2B “Visual Guidance Lighting
Systems”

» FAA Order JO 7400.2K “Procedures for Handling Airspace
Matters” '
Decument-1-(FAA-BCAD-Application-Packages).”

‘2. FAA Form 7460-2

At the completion of construction the Design-Build Firm shall
submit FAA Form 7460-2 and the as-built drawings via this
website:

hitps://oeaaa.faa.gov/oeaaalexternai/portal jsp

The Design-Build Firm shall send a copy of the Form and
supporting documentation to BCAD. The BCAD contact is:
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Broward County Aviation Department
William Castillo

Airport Planning Manager

{954) 359-6100 '
wcastillo@broward.org

The Design-Build Firm should note that separate forms are
required for temporary and permanent work.”

“2:3. Runway Protection Zone (RPZ) Alternatives Analysis
A portion of the proposed work is located in the RPZ of Runway
10L-28R at FLL.”

“in the course of work required to produce the two submittals
identified above, it will be necessary to comply with additional
requirements related to the design. Below is a sampling of
supplemental design requirementsquidance which may be
pertinent to the work. This is not intended to be an all-inclusive
list.

e FAA AC 70/7460-1 “Obstruction Marking and Lighting”
e FAA AC 150/5200-33, “Hazardous Wildlife Attractants On or

Near Airports”

e FAA AC 150/6370-2, “Operational Safety on Airports During
Construction”

o ACRF _Report 93 "Understanding Airspace, Obijects, and
Their Effects on Airports”

Section V.A - Governing Regulations has been revised as follows:

“23. Florida Department of Transportation Accommodation Manual
http://www.fdot.gov/programmanagement/utilities/Docs/UAM/
UAMZ2017.pdf”

“47. Florida's Turnpike Enterprise (FTE) General Tolling
Requirements (GTR)

http:Hwww-floridasturppike-com/design-htm!”

Section V.B — Innovative Aspects, Subsection 1. Alternative
Technical Concepts (ATC) Proposals has been revised as
follows:

“Prior to approving ATC’s which would result in the issuance of an
Addendum as a result of the items being listed below, the Design-
Build Firm will be given the option to withdraw previously
submitted ATC proposals.”

“‘Any Addendum to the RFP requires FHWA approval.
¢ Design speeds
o Pavement design (refer to Section VI.E.32 for further
requirements)”
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Section V.CC — Emergency Management Responsibilities has
been revised as follows:

“The Design-Build Firm shall refer to Section 7.6 of the FDOT
Construction Project Administration Manual (CPAM) regarding
responsibilities and payment for any advance preparation,
repairs, replacement, etc. required as a result of natural disaster,
catastrophic or emergency response events.”

Section V1.D — Utility Coordination has been revised as follows:
“Once reviewed, the utility permit application will be forwarded to
the District Maintenance office for the permit to be signed and
recorded or submitted through the One Stop Permitting (OSP)
system.

The Department intends to reimburse Florida Power and Light
(FPL) for their relocation efforts related to the following two FPL
facilities:

o East side of SW 26" Terrace at approximate Sta. 681+50

+ Overhead crossing at approximate Sta. 652+50 north and

south crossing the existing 1-595 bridges.

These two facilities have been identified through advanced utility
coordination and will be adjusted based on the Concept Design.
The Design-Build Firm will be required to pay for any additional
adjustments after these facilities are relocated (such as de-
energizing needs based of the Design-Build Firm'’s final plans}. All
other utility relocation impacts (cost, schedule and utility
coordination efforts) necessitated by the Project will be the
responsibility of the Design-Build Firm. The Design-Build Firm
shall incorporate and comply with all utility relocation schedule
impacts and follow-up utility coordination efforts as may be
necessary for these two facilities.”

Section VI.N -~ Environmental Services/Permits/Mitigation,
Subsection 5. Contamination has been revised as follows:
‘Based on the CSER's, the Level Il Report and the ICA
Repertlatest assessment activities, areas of soil and groundwater
contamination in excess of the cleanup target levels have been
identified__and summarized in the ICA Report. Detailed
information regarding management of the contamination along
the Project corridors is provided-belowincluded in the sections that
follow.

Design and Coordination

The Design-Build Firm shall review the above-mentioned Level-H
Repeort-and-ICA Report which details the presence. of known or
potential impacts due to contamination on the Project corridor.
The Level-H-Repert-and-ICA Report identify contaminated areas
which require additional management of soil.

Following the review of the Level-H-Repert-and-ICA Report, the
Design-Build Firm shall schedule an Environmental Coordination

meeting with the District Contamination Impact Coordinator
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(DCIC) to discuss the contamination-based issues on the Project.”

“Contaminated Soils Management

The contaminants of concern and specific locations of
contaminated soils are provided in the Level-ll Repor-and-ICA
Report noted above. In particular, cortaminated soils exceeding
commercial/industrial cleanup target levels have been identified
at the following four (4) locations within the Project corridor:

e Under and adjacent to the I-595 viaduct bridge and Marina
Boulevard

¢ Within the proposed pond parcel south of I-595 and SW 32"
Street, just east of SW 26" Terrace

o The area between the NB 1-95/ ramp onto WB |-595 SW
Gemeetekand the NB 1-95 ramp onto EB |-595-east-exitfrom

o SR 84 east of I-95 at approximate Sta. 4260+40 south side
of the road”

“The FDOT Project Engineer shall contact the DCIC for proper
coordination. Seils-thatwill-be-removed-inin areas where the CAR
Contracior performs excavation—of—6s :
installation of construction features, the CAR Contractor wull only
provide equipment and labor to perform the direct seils—remeoval
andier-installation of construction features through contaminated
areas. The CAR Contractor's scope of work will be limited to
performing seil—remeval—installation, backfill and compaction
activities up to 2 feet (may change based on particular area and
upon approval of DCIC) below the existing grade or proposed
finished grade, whichever is lower.”

“Contaminated soils defined as hazardous and/or exceeding
FDEP Commercial/industrial Cleanup standards shall be
dispesed-efexcavated and stockpiled by the Design-Build Firm for
testing and disposal by the CAR Contractor. Contaminated soils
which are deemed to meet residential standards may be utilized
2 feet above the groundwater table within the Project corridor
upon approval by the FDOT Project Engineer in coordination with
the DCIC. If contaminated but suitable materials can be reused
within the Project corridor, the Design-Build Firm shall incorporate
reusable soils within the Project corridor at no additional cost to
the Department. If contaminated but unsuitable materials are
excavated__and stockpiled, the Design-Build Firm should
coordinate with the CAR contractor for proper management
and/or disposal of such materials.”

"Contaminated Groundwater Management

The contaminants of concerns and specific locations of
groundwater contamination are provided in the Level4-Report
and—ICA Report noted above. In particular, contaminated
groundwater has been identified at the following locations within
the adjacent Project corridor:
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e Under and adjacent to the I-595 viaduct bridge
o Within the proposed pond parcel south of |-595 and SW
327 Street, just east of SW 26" Terrace
o Just west of the southbound I-85 ramp onto westbound
I-595, at approximately SW 31 Street
e Facility (FAC) Number 49698906: Petroleum Products Corp
~ 3130 SW 8" Street, Hallandale Beach
s FAC 49687462: Marvins Cleaners — 3030 Johnson Street,
Hollywood
* FAC 8502126: Mobil-Hollywood Boulevard, 2911 Hollywood
Boulevard, Hollywood
FAC 8839733: Boomers, 1801 NW 1%t Street, Dania Beach
FAC 9809061: Palmdale Oil Co. 2006-21-6263, Griffin Road
at 1-95 (NB Ramp), Dania Beach
e Facility Number(FAC) COM_54126: Uniweld Products inc.,
2850 Ravenswood Road (Anglers Avenue), Ft. Lauderdale”

“Current Remediation

The excavation of contaminated soils/debris beneath the 1-595
viaduct bridges is approximately 95%
complete. GentaminationContaminated soils/debris located in
the below listed locations have not been removed and will be
removed during construction:”

“Further assessment of the-site conditions will be conducted
before construction activities begin. The assessment activities
will be documented in the Final ICA Report which will include
recommendations on how to manage anythe remaining
contamination issues.”

“The Design-Build Firm will need to review Sections 110-6
through Section 110-9 of the FDOT Standard Specifications and
conform to these requirements.”

Section VI.O -~ Signing and Pavment Marking Plans has been
revised as follows:

“Prior to commencement of any construction activities requiring
lane shifts, restriping, temporary barrier wall, or other related work
within the 1-95 construction limits, the Design-Build Firm shall be
responsible for replacing all existing express lane markers_with
new express lane markers per the RFP's attached Developmental
Specification Dev893, at 5-foot spacing, both northbound and
southbound, from the Miami-Dade/Broward County line to the end
of the 95 Express Lanes Phase 2 system (just south of Stirling
Road).”

Section VI.R - Intelligent Transportation System Plans has been
revised as follows:

“The Design-Build Firm shall be responsible for the development
and update of a Requirement Traceability Verification Matrix
(RTVM), as well as coordination of document review. The RTVM
is required to be submitted to FHWA for review and approval. The
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Department will verify that the RTVM is consistent with the
ConOps and PSEMP.”

Section VI.S - Tolling Infrastructure Requirements has been
revised as follows:

“The preliminary toll gantry concept for the Broward Boulevard
PD&E is provided in Reference Document 1.”

Section VIL.D ~ Final Selection Formula has been revised as
foliows:
“The Design-Build Firm selected will be the Design-Build Firm

whose adjusted score is lowest. The funding for the Project is
established at $466.000,0003465,775,996.”

Revised Division | Design-Build Specifications to include Damage
Recovery

Updated Typical Section Package
Updated Design Variation for Shoulder Width
Added Value Added Bridge Components

Updated Impact to Construction Assessment Report to include
Appendix C

Revised Preiiminary Utility Conflict Identification Sheets



